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SECTION 1 - Scope of Work 

The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 55 

Comm #: 53097-2905-19-A 
BRRTS #: 03-46-542871 
Site Name: Baehmann Farm 
Site Address: 9919 West Mequon Road, Mequon, 53097 

Site Manager: Nancy Ryan 
Address: 1155 Pilgrim Road 
City, State  Zip: Plymouth, WI  53073-4294 
Phone: (920) 892-8756 
e-mail: Nancy.Ryan@Wisconsin.Gov 

Bid Manager: Lee Delcore 
Address: 9316 North 107th Street 
City, State  Zip: Milwaukee, Wisconsin 53224-1121 
Phone: (414) 357-4701 
e-mail: Lee.Delcore@Wisconsin.Gov 

Bid-Start Date: June 9, 2008 

Questions must be received by (See Section 2 (B)): June 23, 2008, 4:00 PM 

Responses will be posted by (See Section 2 (B)): July 11, 2008 

Bid-End Date and Time: July 25, 2008, 4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 

Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Ivize-Milwaukee, 757 North Broadway, Ste 200, Milwaukee, WI  53202 
Phone: (414) 276-2679  Fax: (414) 276-1529 



SECTION 2 – Site-Specific Bid Requirements 

General Comments 

This property is located at 9829-9919 West Mequon Road, in a predominantly 
rural area of Mequon and was used for residential and agricultural purposes since 
at least 1963.  Onsite buildings include a fruit stand, two residences, a barn and 
several sheds. Five underground storage tanks and three aboveground storage 
tanks (gasoline, diesel and fuel oil) were present in various locations on the 
northern portion of the 9919 West Mequon Road property.  Exact location of tanks 
is not known.  Soil and groundwater contamination has been identified in several 
areas, presumably coincident with former tank locations.  Free product has been 
observed in monitoring well MW-1 in the approximate former location of two 500-
gallon leaded gasoline tanks.  Free product thickness has not been determined.  
The soil profile consists predominantly of silty clay with trace sand and gravel in 
some borings to the maximum depth explored - 28 feet below ground surface 
(bgs).  Depth to bedrock has not been determined but it is expected to be within 60 
feet of the surface. Depth to shallow groundwater varies from 6-16 feet bgs with 
groundwater flow generally following the land surface which slopes from the 
northwest to the southeast.  Hydraulic conductivity in the shallow aquifer has not 
been determined.  Two potable wells exist on site.  

Minimum Remedial Requirements 

Task 1:  Soil Boring Advancement  

Install one soil boring (B-5) approximately 30 feet north of monitoring well MW-9 to 
a depth of 30 feet bgs and one boring (B-6) 15 feet west of soil boring B-4 to a 
depth of 20 bgs.  The primary purposes of the borings are to determine the source 
of impacts observed at MW-9 and provide definition of shallow contamination 
identified at boring B-4, respectively.  Continuous soil collection and field 
screening are required during soil boring advancement.  Three soil samples must 
be collected from each boring for PVOC analytical testing: one from the most 
contaminated interval in the upper four feet, one from the most contaminated 
interval below 4 feet and one from the bottom of the borehole. 

Task 2:  Monitoring Well and Piezometer Installation 

Install one groundwater monitoring well (MW-13) midway between MW-1 and MW-
9 to a depth of 20 feet with a screened interval from 5-20 feet.  The primary 
purpose of this well is to assess the extent of shallow groundwater contamination 
downgradient from monitoring well MW-1.  Continuous soil collection and field 
screening are required during soil boring advancement.  Three soil samples must 
be collected from each boring for PVOC analytical testing: one from the most 
contaminated interval in the upper four feet, one from the most contaminated 
interval below 4 feet and one from the bottom of the borehole.   

Install a well nest approximately 10 feet southeast of soil boring P-6.  The primary 
purposes of the well nest are to define the horizontal and vertical extent of 
groundwater contamination identified at MW-2 and to determine the depth to 
bedrock.  Advance the shallow soil boring (blind drill) and construct a monitoring 
well (MW-14) screened from 4-19 feet bgs.  Advance a second borehole to the 
bedrock surface and construct a piezometer (PZ-1).  For purposes of the bid, 
assume a maximum depth of 60 feet bgs.  Conduct continuous soil screening to a 
minimum depth of 20 feet and continue screening to the depth where VOCs are 



not detected with the PID for three consecutive sample intervals.  The borehole 
should extend to the top of bedrock.  Collect one soil sample for PVOC analysis 
from the most contaminated interval within the top four feet; the most 
contaminated interval below 16 feet bgs and one from the last screened interval.  If 
no elevated PIDs are recorded, collect one sample from the approximate depth of 
the water table for PVOC analysis.  The piezometer must have a five-foot screen 
oriented across the most contaminated interval below 20 feet or if no 
contamination is detected below 20 feet bgs, then at 25-30 feet bgs, sealing the 
hole below with bentonite.  The well and piezometer must be constructed and 
developed in accordance with NR 141 Wis. Adm. Code. 

Task 3:  Groundwater Monitoring 

Conduct two rounds of groundwater monitoring.  Prior to groundwater sampling, 
the monitoring wells need to be properly developed according to NR 141 Wis. 
Adm. Code.  Depth to groundwater and depth of each well must be measured and 
recorded at the time of each site visit.   

Logistically, the groundwater sampling events are to be conducted approximately 
90 days apart.  The first event is to be conducted one month after installation of 
the wells required in Task 2.  Measure water elevation, well depth and free product 
thickness (if present) in all monitoring wells prior to sampling regardless of whether 
the well is scheduled to be sampled.  Collect groundwater samples regardless of 
whether product is present.  Generate a groundwater flow map for each sampling 
event. 

The sampling schedule is as follows: 

Well 
1st 

Quarter 
2nd 

Quarter Constituents/Additional Activity 

MW-1 x x PVOC / Free Product Sample 1st round 

MW-2 x x PVOC / Hydraulic Conductivity 1st round 

MW-3 x   PVOC 

MW-4 x x PVOC 

MW-5 x   PVOC 

MW-6 x   PVOC 

MW-7 x   PVOC 

MW-8 x   PVOC 

MW-9 x x PVOC 

MW-10 x x PVOC 

MW-11 x x PVOC 

MW-12 x x PVOC 

MW-13 x x 
VOC 1st round, PVOC 2nd round / Hydraulic 
Conductivity 1st round 

MW-14 x x VOC 1st round, PVOC 2nd round 

PZ-1 x x VOC 1st round, PVOC 2nd round 

Sampling techniques and protocols must follow DNR sampling guidance found in 
the Groundwater Sampling Field Manual Publication DG 038 96 and include the 
appropriate number of quality control samples.   



Task 4:  Free Product Monitoring and Characterization 

As free product has historically been observed in MW-1, a sample of the product 
must be collected and sent in for quantitative laboratory fluid analyses (density, 
viscosity, and surface and interfacial tension parameters) prior to sampling the 
well.  Assess the degree of weathering by comparing to un-weathered default 
values outlined in DNR Publication PUB-RR-787.  Be aware that laboratory 
availability may be limited and that weathered LNAPL samples submitted for the 
above analyses may require cleaning charges.  Additional shipping and sample 
preparation/disposal costs may apply. 

If free product is found in any of the wells, including MW-1, the depth to free 
product, thickness of free product, depth of groundwater, and depth of well are to 
be measured, recorded and tabulated.  These measurements are to be taken each 
time the consultant is onsite.  The free product thickness is to be measured using 
an oil-water interface probe as opposed to estimating thickness with a bailer.   
After the required measurements are taken, the product is to be removed and a 
groundwater sample collected.   

For LNAPL encountered in any monitoring well, measure the depth to, and 
thickness of (inches or feet) free product.  Wells containing free product are to 
have free product removed during each quarterly monitoring event if they are 
included in the above list of wells to be sampled.   

Groundwater samples must be collected from wells containing free product, if they 
are included in the groundwater monitoring sampling schedule, and analyzed for 
PVOCs after product removal.   

Task 5:  Site Reconnaissance Activities 

Hydraulic Conductivity  
Perform hydraulic conductivity tests at MW-2 and MW-13 concurrent with the first 
quarterly groundwater monitoring event. 

Site Survey 
Survey all site wells relative to USGS datum.  Create a new site map based on 
newly surveyed well and boring locations and prominent site features, i.e., 
buildings, utility poles, etc.  The purpose of this requirement is to provide an 
accurate, to scale map, as previously submitted maps may not be reliable based 
on field observations.   

Potable Well Field Reconnaissance 
Well construction reports are not available for the onsite potable wells.  Determine 
casing depth and total well depth of the two onsite potable wells.  Conduct a 
potable well field reconnaissance to identify and characterize all potable wells 
within 1,000 feet of MW-1.   



Task 6:  Waste Disposal 

Properly dispose of all sampling wastes generated from all activities conducted 
under this bid scope of work and provide waste disposal documentation. 

One drum of soil remains on the property from previous investigation activities and 
requires disposal as well. 

Proper disposal of the collected free product is required at the completion of the 
second quarterly monitoring event. 

Task 7:  Reporting 

After the first round of groundwater sampling, submit a letter report containing 
hydraulic conductivity results, soil boring and well forms, a summary table of 
groundwater analytical results, a groundwater elevation table and figure, a report 
of free product thickness, and a copy of the new site map to the DNR and 
Commerce project managers within 30 days from date of sample results. 

At the completion of the scope of work, a final report shall be submitted to the 
DNR and Commerce project managers.  The report must include a description of 
field procedures, historical tabulated groundwater monitoring data for each well, a 
groundwater flow map for each sampling event, isoconcentration maps, laboratory 
analytical reports, an updated site map, an updated cross-section, soil sample 
results and water elevations.   The cross-section must depict the stratigraphy, 
include well and screen depths, PID and soil sample results and indicate water 
elevations measured during the two latest monitoring events.  The final report 
must contain conclusions and recommendations. 



SECTION 3 - Reporting Timeframes 

Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 

1. Within fourteen days of executing or terminating a contract with the RP.  

2. Three months after entering into the contract with the RP. 

3. Twelve months after beginning the work in the successful bid, unless the project is 
completed before that time (point 6 applies). 

4. Twelve months after submitting the previous report (point 3), unless the project is 
completed before that time (point 6 applies). 

5. No later than 10 days after encountering a change in circumstances (the list of 
circumstances is in Comm 47.70 (3)). 

6. No later than 30 days after completing the work.  

7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 

Claim Submittal 

A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 



Questions and Answers 

Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 

SECTION 4 - Conditions of Bid 

The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   

The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 

Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 

The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 

If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 



SECTION 5 - Instructions to Bidders 

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 

If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 

The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed or sent electronically (email) to the program.  Documents 
received by fax or email will not be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 

7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 
out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 



SECTION 6 - Bidder Disqualification 

Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1. Failed to complete the scope of work within the reimbursement cost cap 
established through public bidding. 

2. Failed to complete the scope of work in a bid in a timely manner. 

3. Failed to follow DNR rules on the bid project. 

4. Received one or more notices from Commerce under s. Comm 47.62 (2) that 
assess the financial management of an investigation as unacceptable. 

5. In any prior occurrence that has been publicly bid, failed to do either of the 
following: 

a. Pay subcontractors after receiving payment for them. 

b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 

7. Failed to commence work within 45 days after executing a contract, as required in 
s. Comm 47.69 (3). 

Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4). 



BID RESPONSE 

(1st Page) 

Department of Commerce PECFA Program 

SITE NAME: Baehmann Farm 

COMMERCE #: 53097-2905-19-A 

BRRTS #: 03-46-542871 

Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 W Washington Ave, Madison WI  53703-2760 or 
PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  

Complete Mailing  

Address:  

  

Telephone: ( ) - 

Fax Number: ( ) - 

E-mail Address:  

 
Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

o 
 

Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

Total Bid Amount: $   

Print Name: 
  

Title: 
  

 
I certify that I have the authority to commit my organization or firm to the 
performance of the bid I have submitted. 

Signature:  

 

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



BID RESPONSE 

(2nd Page) 

Department of Commerce PECFA Program 

  SITE NAME: Baehmann Farm 

  COMMERCE #: 53097-2905-19-A 

 BRRTS #: 03-46-542871 

Consulting Firm Name:  
 

A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

1 Soil Boring Advancement $  

2 Monitoring Well and Piezometer Installation $  

3 Groundwater Monitoring $  

4 Free Product Monitoring and Characterization $  

5 Site Reconnaissance Activities $  

6 Waste Disposal $  

7 Reporting $  

8 PECFA Claim Submittal $  

 Total Bid Amount $  

 


